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Forester: Krautkramer

Bayfield County Forestry and Parks Department

ICompartment: 7 and 8 Stand: 24,25,26 Tract Number: 7-23
Twp: 51N Range: 4W ISec: 14,15 [Township: Contract Number: Acros: 62 total
Russell (11 acres group selection,
Topography: Level to Rolling Reforestation Code: Soil: C|ay 7 acres overstory
Natural regen removal.)
Estimated Volumes * Mixed Hardwood pulpwood total
Whole Tree 4” Roundwood contains 57% sugar maple, 18% red
0, i 0, 0,
Species (Tons) (Tons) MBF mgple, 18% yellow birch, 6% ash, and 1%
miscellaneous.
* Mixed Hardwood log total contains 50%
Red Oak 430 330 20 ash, 27% yellow birch, and 23% sugar
MX Hardwood* 630 540 10 miaple.
Basswood 260 200 10 Special Restrictions:
No harvesting operations will be allowed
between April 15 (or as otherwise
determined by the county) and July 15.
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The drainages labeled are areas of concentrated flow.
See harvest requirements for details.

Areas along the road that were previously ditched to
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The Raspberry River Trail

travels directly through the
sale. Slash must be clear and

See harvest requirements for special

utilization requirements in response to poor
pulpwood markets.

cleaned from the trail. Do not
cut or damage any blue

painted or flagged trees, and

any signage along the trail.

mitigate runnoff have since been washed out.
A These areas will need to be rehibilitated and reinforced.
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Stand boundaries that do not have red
line are adjacent to stands that have a
definite change in the cover type and age
or separated by a road or trail.

Approximately 10% of the red oak volume was
blown down in 2020. Utilize as much of this volume
as possible given its age and condition.




TRACT 7-23 — HARVEST REQUIREMENTS

The following terms and conditions supplement those provided in the Bayfield County Timber Sale Contract.

A. PRESCRIPTION:
A.  Group Selection - The designated harvest area will be a group selection harvest containing 19 - % acre gaps.
B.  Overstory removal - This designated harvest area will be the removal of the remaining trees from a prior seed tree harvest.

B. HARVEST REQUIREMENTS
. Group Selection - Cut all trees 2” and greater in diameter in marked gaps:
. Gaps are marked with purple paint. A horizontal slash faces the inside of the gap. A dot on each side of the tree faces the next marked
tree.
. Operational trees will need to be removed to create trails between gaps. No sawlog trees should be cut as operational trees.
. Do not cut any dead snags that do not pose a safety hazard.
. Approximately 10% of the red oak volume was blown down in 2020. Utilize as much of this volume as possible given its age and condition.
. Overstory Removal - Cut all remaining overstory trees that are 8” and larger. Protect regeneration with minimal residual damage. Designate skid
trails to avoid as much damage as possible.

C. OPERATIONAL REQUIREMENTS and SEASONAL RESTRICTIONS:

. Sale boundaries are red paint lines as indicated on map. Stand boundaries that do not have red line are adjacent to stands that have a definite
change in the cover type and age or separated by a road or trail. Gaps are marked with purple paint.

. No harvesting from breakup to July 15,

. In 2018, oak wilt was officially confirmed in Bayfield County. Currently, this timber sale is located more than six miles away from the closest
known infected tree. However, over the duration of this contract, additional infections could be discovered. If, over the duration of this
contract, including extensions, oak wilt is officially confirmed within a six-mile radius of this timber sale, as determined by the county, the
following seasonal restriction will be applied: no harvesting operations will be allowed between April 15 (or as otherwise determined by the
county) and July 15.

. The Raspberry River Trail travels directly through the sale. Slash must be clear and cleaned from the trail. Do not cut or damage any blue painted
or flagged trees along the trail. Do not damage any signage.

i. The County will flag the sections of trail where the gaps interface with the trail.
ii. Contractor needs to give the County 15 days’ notice before harvesting do give the County time to flag the sections of trail where the
gaps interface with the trail.

D. ACCESS AND ROADS:

. This contract requires County authorization for all road/landing construction and places other requirements on road construction and closure.

. Decking of wood along town roads will not be allowed without permission from Bayfield County.

. The old road that travels off Peterson Hill Rd to the overstory removal unit will need to be rehabilitated and reinforced. An existing ditch to
mitigate runoff has since been washed out. There are several areas of concentrated flow that cross the road in small drainages. These drainages
will need temporary crossings.

. The haul road must be brought into compliance with BMP’s. This will at a minimum require a 24-inch culvert in the ditch of Peterson Hill Road
and a culvert on the crossing located where the east boundary of the overstory unit meets the road. There are other areas of concentrated flow
that are impacting the road. An additional two culverts may be required depending on how well water flow in the ditch can be managed when
the road is reconstructed. Bayfield County will supply necessary culverts at the Forestry shop in Washburn. The contractor must transport them
to the site.

. The culvert in the ditch of Peterson Hill must be cautiously removed at the completion of the timber sale and the ditch rehabbed. Contractor
must return culvert to the Forestry shop in Washburn. If the used culvert cannot be salvaged contractor must appropriately dispose of the
culvert.

E. OTHER:

1. To comply with Best Management Practices for Invasive Species: Prior to moving equipment onto or off the sale area, scrape or brush soil and
debris from exterior surfaces to the extent practical.

2. Utilization specification is to a 4” top. However, if the County determines that pulpwood markets continue to be very poor at the time of harvest
the County will sign a contract amendment with the purchaser changing the utilization specification to a 5” top for selected species. When
determining condition of the market, the County will pay attention to the amount of wood being purchased by the mills in Wisconsin Rapids and
any other significant shifts in wood demand.




